GENERAL SERVICES ADMINISTRATION ALBUQUERQUE, NEW MEXICO
l FEDERAL BUILDING, 517 GOLD AVENUE SW PROJECT NO. NM0024ZZ
l Work Item FY 94 FY 98*

No. Title Cost Cost

l 460 PLUMBING
l 1A Complete Replacement of Hot

Water System (Steam Boiler) $82,000 $112,000
l 1B  Practical Upgrade of Domestic

Hot Water System (Hot Water Boiler)  $59,000 $80.000
I 2A  Complete Upgrade of the

Plumbing System $645,000 $879,000
I 2B Practical Upgrade of Plumbing

System $287,000 $391,000
l e 2C  Practical Upgrade of Existing

Plumbing Fixtures Only $174,000 $237,000

l 3 Upgrade of Sewage Ejectors and

Sump Pumps $208,000 $283,000
l 4 New Restroom Finishes and

Accessories (18) $326,000 $444.000
l 469 ENERGY CONSERVATION
I 1 Retrofit Existing Building

Lighting (Exclusive of 6th Floor) $64,000 $87,000
l 2 Replace Solar Film on Windows $49,000 $67,000
l 8 Building Engineering Report
i 8




GENERAL SERVICES ADMINISTRATION
FEDERAL BUILDING, 5§17 GOLD AVENUE SW

ALBUQUERQUE, NEW MEXICO
PROJECT NO. NM0024ZZ

Work Item
No. Title
471 FIRE SPRINKLER SYSTEMS
1 Complete Replacement of the
Wet Pipe Fire Protection
System (Except 6th Floor)
2 Complete Replacement of the
Wet Pipe Fire Protection System
(Sixth Floor Only)
479 MISCELLANEOUS FIRE PROTECTION

d Upgrade Fire Protection System

System

489 SEISMIC PROTECTION
1 Non-Structural Seismic Upgrade
Including HVAC, Piping, Lights,
Ceiling

2A  Seismic Support for Exterior
Walls

2B Exterior Facade Replacement

3 Upgrade Main Seismic Force
Resisting System

FY 94 FY 98*
Cost Cost

$608,000 $828,000
$75,000 $102,000
$17,000 $23,000
$38,000 $52,000
$411,000 $560,000
$1,368,000 $1,863,000
$5,265,000 $7,173,000
$3,181,000 $4,334,000

Building Engineering Report

l 2 Add Emergency Voice Evacuation



GENERAL SERVICES ADMINISTRATION ALBUQUERQUE, NEW MEXICO

FEDERAL BUILDING, 517 GOLD AVENUE SW PROJECT NO. NM0024ZZ
Work Item FY 94 FY 98*

No. Title Cost Cost
515 HVAC

1A Complete Air Handling System
Upgrade $1,588,000 $2,160,000

.1B  Extended Practical Upgrade for
“ the Air Handling Systems - $792,000 $1.079 000

.1C  Practical Air Handling Unit
Upgrade (New Coils and Valves,
No New Ductwork) $180,000 $245,000

2A  Complete Replacement of Heating
System (New Boilers, New Hot
Water Converters and New Hot

Water Pumps) $651,000 $887,000
2B  Practical Upgrade of Steam System

(New Boilers, Steam Heating) $550,000 $749,000
3A  Practical Upgrade of Radiation

System $171,000 $233,000
3B Complete Replacement of Perimeter

Radiation System (with Hot Water) $275,000 . $375,000
4 Replacement of Relief Exhaust Fans $184,000 $251,000

Fans and Exhaust Fans

Building Engineering Report
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GENERAL SERVICES ADMINISTRATION
FEDERAL BUILDING, 517 GOLD AVENUE SW

ALBUQUERQUE, NEW MEXICO
PROJECT NO. NM0024ZZ

Work Item
No. Title
616 HANDICAPPED ACCESSIBILITY

1 Provide New Equipment to
Facilitate Handicapped
Accessibility

Modify Restroom Vestibules
9 Men’s Restrooms

[

830 ART IN ARCHITECTURE

1 Art for Public Spaces Program

FY 94
Cost

$18,000

$39,000

$70,000

FY 98*

Cost

$25,000

$53,000

$95,000

Building Engineering Report
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BUILDING ENGINEERING REPORT

)

Building Name: Federal Building - 517 Gold Avenue SW
Building No: NM0024ZZ
Location: Albuquerque, New Mexico

*BASIS OF COST ESCALATIONS

This summary lists work items by number and title. FY 94 costs is the cost of each work
item as calculated in the construction cost estimate. FY 98 costs are a combination of
escalation rates and change order as follows:

1994 to 1995 4%
1995 to 1996 5%
1996 to 1997 6%
1997 to 1998 7%
Change Order 10%

o Conversion Factor 1.3623

Addition of A, B, C in W.I. indicates multiple choices.
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BUILDING ENGINEERING REPORT (BER)

/" Building Name: Federal Building - 517 Gold Avenue SW

l Building No: NMO0024ZZ
Location: Albuquerque, New Mexico
l WORK ITEM: Action required within 5 years _X_ Action required within 5-20 years ___

Number: 310.1 - Interior Finishes

Title: Install New Finishes Due to Floor Leveling - 8 Floors
Cost: FY 94: $756,000 FY 98: $1,030,000
DESCRIPTION:

All floors are unlevel due to existing floor deflections, and previous applications of
new floor finishes over existing floor finishes. This cost does not include existing floor
vinyl asbestos tile removal, demolition of existing partitions, and new floor leveling
product which is covered in WI 315.1. This work item (WI) includes replacement of
interior finishes required as a result of floor leveling identified in WI 315.1. This
includes paint, carpet, wall base, etc. at interior side of exterior wall.

~ The floor is unlevel and deflections of over 2" are noted at many locations. These
deflections are perceived as a structural problem by the tenants. Also, there is
difficulty in placing furniture on unlevel floors.

N

JUSTIFICATION:

As tenants vacate floors in the future to relocate to other buildings, the floor space
can be remodeled. New office plan layouts can be placed on level floors with new
carpeted offices.

For additional information see Appendix D - Strength Evaluation and Structural
Analysis.

ASSOCIATED WORK ITEMS:

Refer to Work Item 315.1 for floor leveling and Work Item 440.1 for Initial Space
Alterations (ISA).

A
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BUILDING ENGINEERING REPORT (BER)

Building Name: Federal Building — 517 Gold Avenue SW

““Suilding No..  NMO024ZZ

~~Location: Albuquerque, New Mexico
Number: 310.1 — Interior Finishes
Title: Install New Finishes Due to Floor Leveling — 8 Floors
DETAILED COST ESTIMATE
ITEM DESCRIPTION QUANTITY | UNIT | UNIT COST| TOTAL COST
New Wall Paint at Exterior Wall 57600 SF $0.40 $23,040
(5351.2) _ (SM)
New Wall Base at Exterior Wall 6400 LF $1.25 $8,000
(1,950.7) (M)
New Carpet at Rent Space 184000, SF -$2.75 $506,600
(17,0942)  (SM)
Subtotal $537,040
Mark~Up — 15% Contingency $80,556
Mark—Up — 18% Overhead and Profit $96,667
N.M. Gross Receipts Tax at 5.8125% $41,516
Total E.C.C. $755,779
L Total E.C.C. (rounded) $756,000
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" “Building Name:
“Building No:

Location:

WORK ITEM:

Title:

Cost:

Number:

BUILDING ENGINEERING REPORT (BER)
Federal Building - 517 Gold Avenue SW
NMO0024Z7Z
Albuquerque, New Mexico
Action required within S years _X_ Action required within 5-20 years ___
310.2 - Interior Finishes

Public Area Remodel - First Floor Lobby and Corridors

FY 94: $116,000 FY 98: $151,000

DESCRIPTION:

The existing finishes in first floor lobby are original. 'I'hey are plain, dated and are
showing age. The walls are a very dark colored stone and the floor is a light color
terrazzo. The ceiling is acoustical 2 x 2 tile with exposed grid. The entry doors/walls
are glass with flat silver aluminum framing. The light level appears to be adequate
but unattractive.

A modernization of finishes is suggested to enhance the appearance for future tenants
and visitors.

The recommended work would include; a new ceiling system, different ceiling heights
and cove lighting using decorative tiles with minimal exposed grid. New light fixtures
and spot lighting will be used to focus attention on artwork and lobby directory: The
existing door will be replaced with a new anodized aluminum frame door system. The
existing color scheme is black and white. The lobby needs color expressed in artwork
and metal trims.

JUSTIFICATION:

A modernization of the first floor lobby is required if the building is to remain
competitive with other buildings and attract new tenants. The lobby colors are black/
white and cold, with no color or attraction.

ASSOCIATED WORK ITEMS:

None.
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Building Name:
Building No.:
Location:

Number:

Title:

BUILDING ENGINEERING REPORT
Federal Building - 517 Gold Avenue SW
NM0024ZZ
Albuquerque, New Mexico

310.2 - Interior Finishes

Public Area Remodel - First Floor Lobby and Corridors

First Floor Lobby - Top Photo Looking North
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Building Name:
Building No.:
Location:

Number:

Title:

BUILDING ENGINEERING REPORT
Federal Building - 517 Gold Avenue SW
NMO0024ZZ
Albuquerque, New Mexico

310.2 - Interior Finishes

Public Area Remodel - First Floor Lobby and Corridors

=l 1

-

2
-

!

First Floor Lobby - Bottom Photo Looking South
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